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AWARD CONDITIONS

1. Award Conditions to the Financial Assistance Award Between the Denali 
Commission and AVCP Regional Housing Authority (AVCP RHA) For 

Rural Teacher Housing - Toksook Bay, Alaska

 

  

1.  Scope of Work 
This award will provide funding as follows:   

Funding in the amount of $241,608 to AVCP Regional Housing Authority (AVCP RHA) is authorized 
for the community of Toksook Bay. 

Total project cost is $483,216 with a 50% match of $241,608 being funded by the Lower Kuskokwim 
School District (LKSD).   

This funding will be for the transformation of the existing Elementary School in Toksook Bay into three 
(3) 2-bedroom apartments and one itinerant living quarters.  All construction will be in compliance with 
local, state and federal codes. 

The grant will be restricted to teachers with a teaching commitment in the community.  If the teacher 
moves out of the community, the lease language will include restrictions guaranteeing that the property 
must be made available for the new teacher or another teacher residing in the community. 

All projects will be required to meet Commission Guiding Principles and Policies.   

All Commission funding is intended for use for the scope of work identified in the Award document 
only.  Any balance of funds remaining after the full scope of work has been completed will be returned 
to the Denali Commission.   

2.     Milestones  
The following milestones are identified as the major steps to be completed as part of the project.  
“Planned” dates for the first milestone are included here.  As part of each progress report, recipients 
shall update the progress toward meeting these milestones (see section 7, Reporting). 

 MILESTONE                  PLANNED START DATE                   PLANNED END DATE

In Progress                                09/01/2008                                           06/30/2009
Project Close out                       07/01/2009                                           09/30/2009 

3.     Award Performance Period  
The Award performance period is September 1, 2008 through June 30, 2009.  This is the period during 
which Award recipients can incur obligations or costs against this Award.  

4.  Direct and Indirect Costs
The cost principles of OMB A-122 are applicable to this Award.  No indirect costs are allowable under 
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this award.  Please refer to the cost principles regulations for specific details on other allowable charges 
under this Award.  

5.     Budget and Program Revisions
The Administrative Circular, 2 CFR Part 215 applies to this Award.  Please refer to the Administrative 
Circular for specific details on revisions to this Award.  The Administrative Circular requires that 
AVCP RHA will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date 
of any unanticipated project cost overrun, project schedule delays, or changes in the project scope or 
changed site conditions. 

6.     Payments  
Payments under this Award will be made by electronic transfer in response to a “Request for Advance 
or Reimbursement”, Standard Form 270 (SF-270) submitted by the AVCP RHA. Requests for 
reimbursements may be made as needed. The SF-270 must be submitted to the Denali Commission via 
fax, e-mail (finance@denali.gov) or mail in order for payment to be processed. The form is available on 
the OMB website: http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made 
in accordance with 2 CFR Part 215.  Please contact the Denali Commission’s Finance Specialist at 
(907) 271-1414 for further information about submitting this form. No interest will be accrued on 
these funds. 

7.     Reporting 
Three forms of project reporting are required under this Award, listed below.  AVCP RHA shall submit 
reports using the Denali Commission’s on-line Project Database System, available at www.denali.gov.  
If there are technical limitations which may prevent the recipient from meeting this requirement, please 
contact the Program Manager listed in this agreement. 

a.       Progress Reports shall be submitted on a quarterly basis.  The first reporting period is September 
1, 2008 through March 31, 2009, and quarterly thereafter.  Reports are due within 30 days of the end of 
the reporting period.  Progress reports shall include the following: 

                                            i.            Total project funding, including both Denali Commission funding 
and other project funding sources. 

                                          ii.            The total project expenditures for the project as of the end of the 
reporting period, including both Denali Commission and Other funding sources. 

                                        iii.            Updated schedule and milestone information as identified in the 
Scope of Work 

                                        iv.            Narrative summary of the project status and accomplishments to 
date, and address the following questions: is the project on schedule, is the project on budget, and what 
actions are planned to address any project problems. 

                                          v.            Photographic documentation of project progress shall be provided 
with the progress reports for active construction projects.  The photo documentation shall include a 
minimum of three, dated photos per reporting period such that a complete record of the construction is 
maintained over time, from “before,” showing the situation before the start of construction, to “during” 
showing work proceeding on the project, and “after” to show the finished project.  Photos shall be 
provided in a digital format as part of the on-line report.  A short description of the activity and names 
of those in the photos shall also be provided. 

3 of 01080-00

3

AWARD NO.: 
 

(Continued from previous page) Page         

 

5



b.      In addition to reporting quarterly, the Recipient shall meet twice annually with the Commission 
program manager to report lessons learned and project status.  These meetings may include community 
participation. 

c.       Federal Single Audits shall be submitted annually, when required.  In accordance with OMB 
Circular A-133, which requires [subpart 200] “Non-Federal entities that expend $500,000 or more in a 
year in Federal awards shall have a single or program-specific audit conducted for that year in 
accordance with the provisions of this part  [subpart 205].  The determination of when an award is 
expended should be based on when the activity related to the award occurs.”  

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB.  
Information can be found on the following web-site: http://harvester.census.gov/sac/ 

8.     Project/Award Close-Out  
The project close-out report shall be completed within 90 days of the end of the Award performance 
period or within 90 days of the completion of the project, whichever is earlier.  Recipients must also 
draw down any remaining funds for expenditures incurred under this award during this 90-day period. 

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project 
Database System, available at www.denali.gov.  The project close out will require the recipient to 
submit the following information: 

a.       Final data for each item listed in paragraph 7(a) “Progress Reports”. 

b.      Final project expenditures itemized by the following categories: planning & design; materials & 
equipment; freight; labor; project administration/overhead and other expenses. 

c.       Acknowledgement of support: For all construction projects, the Award recipient shall display a 
sign that acknowledges the Government’s support for the project(s) developed under this Award.  The 
Commission will provide an appropriate sign.  The Award recipient must request an indoor and/or an 
outdoor sign from the Commission office.  Pickup or delivery of the sign can be arranged at that time.   

9.     Public Policy Laws and Assurances  
Award Recipients are required to comply with the public policy laws and assurances on Standard Forms 
SF 424b (non-construction projects) or SF 424d (construction projects).  This form must also be signed 
by a certifying official of the organization.  Some of the laws are highlighted below for your 
reference. To the maximum extent practicable, considering applicable laws, Funding Recipients shall 
accomplish the project contemplated by the Award using local Alaska firms and labor.  No portion of 
this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. Section 1913 
or Section 607(a) of Public Law 96-74. Project level environmental reviews in accordance with the 
National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are 
required for each project undertaken with Denali Commission funds.   

10.      Non-Compliance with Award Conditions  
Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be 
notified by the Denali Commission.  The Denali Commission will work with the recipient to identify 
the steps necessary to bring them back into compliance, and will establish an appropriate time frame for 
the corrections to be made.  If the corrections have not been made by the deadline, the Denali 
Commission reserves the right to either suspend or unilaterally terminate the Financial Assistance 
Award for non-performance.   
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11.       Program Manager, Financial Manager & Other Contact  
Information 

  

Denali Commission AVCP Regional Housing Authority 

Kathy Berzanske 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-5232 
Fax: 907-271-1415 
E-mail: kberzanske@denali.gov  

Ronald B. Hoffman 
Chief Executive Officer
P.O. Box 767 
Bethel, Alaska 99559-0767 
(907) 543-3121 tel. 
(907) 543-3933 fax 
ron@avcphousing.org   

Betty Sorensen 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: bsorensen@denali.gov 

      Jeffrey Lowrey 
      Vice President of Finance 
      P.O. Box 767 
      Bethel, AK  99559 
      Phone: 907-543-3121 
      Fax:  907-543-2270 
      E-mail: jeff@avcphousing.org 
      E-mail: warrend@avcphousing.org    
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